

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-03-08 15:47:40.0	2022-04-06 14:35:35.0	2022-04-06 14:37:23.0	Approve	As per the recommendation of EE the tender is approved for L1 bidder.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:04:44.0	2022-03-07 14:04:50.0	2022-03-08 15:47:40.0	Approve	Six Bidder are participated for this work, out of which, L1 bidder Subbareddy K V Quoted RS. 1539446.14 (-21.60) Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:04:44.0	2022-03-07 14:04:44.0	2022-03-07 14:04:44.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:04:34.0	2022-03-07 14:04:40.0	2022-03-07 14:04:43.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 14:00:20.0	2022-03-07 14:00:27.0	2022-03-07 14:04:34.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 13:59:17.0	2022-03-07 13:59:29.0	2022-03-07 14:00:20.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 11:00:04.0	2022-03-07 13:59:01.0	2022-03-07 13:59:17.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2022-03-07 11:00:04.0	2022-03-07 11:00:04.0	2022-03-07 11:00:04.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK INDENT5036 0	bbmp_ee2_yel-H T MOHAN DAS	2022-02-23 18:02:19.0	2022-02-23 20:09:04.0	2022-02-23 20:09:04.0	Approved		Completed

Comparative Statement

Tende BBMP/2021-22/OW/WORK_INDENT50360
Tende Improvements to Roads and Drains at BEL Layout 3rd Block and Balance reaches of NTL layout in Ward No. 09 (Vidyaranyapura), Vidyaranyapura Sub Division.

Tender Improvements to Roads and Drains at BEL Layout 3rd Block and Balance reaches of NTI layout in Ward No. 09 (Vidyanarayapura), Vidyanarayapura Sub Division																	
SNo	Item Name	Item (Unit	Estimate	Quoted Rate	Total Amount	Subbidders K V () S Venkateshappa () A S MANI () S S ROA Meghanadha Reddy K VISHWANATH P () Sambashiva ()											
						Quoted Rate	Total Amount	Quoted Rate	Total Amount	Quoted Rate	Total Amount	Quoted Rate	Total Amount	Quoted Rate	Total Amount	Quoted Rate	Total Amount
1	Earthwork e1	Cum	203.54	243.88	49639.335	191.2	38916.848	240.0	48849.60	200.0	40708.00	200.0	40708.00	240.0	48849.60	226.0	46000.04
2	Removing a2	Sqm	309.15	111.3	34408.395	87.25	26973.337	100.0	30915.00	80.0	24732.00	90.0	24732.00	100.0	30915.00	103.14	31885.731
3	Providing gr3	Sqm	63.68	742	47250.56	581.73	37044.566	740.0	47123.20	650.0	41392.00	700.0	41392.00	700.0	44576.00	687.61	43787.0048
4	Providing ar4	Cum	4.05	5421.9	21958.695	4250.8	17215.74	5003.0	20262.15	5000.0	20250.00	5100.0	20250.00	5000.0	20655.00	5024.47	20349.1035
5	Providing ar5	Cum	14.18	5811.98	82413.876	4556.6	64612.588	5500.0	77990.00	5000.0	70900.00	5400.0	70900.00	5100.0	76572.00	5100.0	76372.9128
6	Providing ar6	Sqm	366.4	979.44	358866.81	767.88	281351.23	950.0	348080.00	900.0	329760.00	900.0	329760.00	900.0	329760.00	907.65	332562.96
7	Providing ar7	Cum	30.02	5599.98	168111.39	4390.4	131799.80	4500.0	135090.00	5000.0	150100.00	5300.0	150100.00	5005.0	150250.10	5189.5	155788.79
8	Providing pr8	Sqm	162	2337	378594.00	1832.2	296816.40	1800.0	291600.00	2000.0	324000.00	2000.0	324000.00	1800.0	307800.00	2165.7	350843.40
9	Providing pr9	Sqm	24.3	5418	131657.40	4247.7	103219.11	4500.0	109350.00	5000.0	121500.00	5000.0	121500.00	5000.0	121500.00	5020.86	122006.898
10	Scarifying b10	Sqm	257.63	95.4	24577.902	74.79	19268.147	75.0	19322.25	70.0	18034.10	90.03	23194.428	90.0	23186.70	88.41	22777.0683
11	Providing. l11	Cum	59.25	2001.28	118575.84	1569.0	92963.25	1800.0	106650.00	1750.0	103687.50	1850.0	106650.00	1800.0	106650.00	1854.59	109884.4575
12	Providing ar12	Sqm	257.63	33.92	8738.8096	26.59	6850.3817	30.0	7728.90	25.0	6440.75	30.0	7728.90	33.92	8738.8096	31.43	8097.3109
13	Providing ar13	Cum	12.88	6767.04	87159.475	5305.4	68333.552	5500.0	70840.00	6000.0	77280.00	6500.0	83720.00	6767.04	87159.475	6271.02	80770.7376
14	Cleaning th14	Sqm	1030.5	5.3	5461.65	4.15	4276.575	5.0	5152.50	4.0	4122.00	4.0	4122.00	5.3	5461.65	4.91	5059.755
15	Providing ar15	Sqm	1030.5	12.72	13107.96	9.97	10274.085	10.0	10305.00	10.0	10305.00	10.0	10305.00	12.72	13107.96	11.79	12149.595
16	Providing ar16	Cum	41.22	10001.1	412245.34	7840.9	323201.89	9000.0	370980.00	9324.5	384355.89	9000.0	370980.00	10001.1	412245.34	9268.02	382027.7844
17	Road Markii 17	Sqm	45.8	454.74	20827.092	356.52	16328.616	379.0	17358.20	350.0	16030.00	420.0	19236.00	454.72	20826.176	421.41	19300.578
Total Summary Amount				1963594.5	1539446.10.00	1717596.80.00	1743597.20.00	1773599.30.00	1803594.80.00	1819664.10.00	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)
% against Estimated Rate				-21.6006	-12.5279	-11.2038	-9.6759	-8.1483	-7.3299	-7.3299	-8.1483	-7.3299	-8.1483	-7.3299	-8.1483	-7.3299	-8.1483
% against CSR				-21.6006	-12.5279	-11.2038	-9.6759	-8.1483	-7.3299	-7.3299	-8.1483	-7.3299	-8.1483	-7.3299	-8.1483	-7.3299	-8.1483
Total Bid Amount				1539446.14 (L1)	1717596.80 (L2)	1743597.24 (L3)	1773599.33 (L4)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)	1803594.81 (L5)	1819664.13 (L6)

Signature
Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92